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QUALITY ASSURANCE PROVISIONS

P/N: (77445) 587506

NSN: 5330-00-833-2695
NOMEN: J-52 Plain Encased Seal
CSI/ April 2004

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with

drawing number : 587506 and all details and specifications referenced therein.

MATERIAL:
CUP ASSY: AISI 304 SST / SEAL RING: GRAPHITIC CARBON / BACK-UP-RING: AISI 303 SST

“0” RING: AMS-7278 FLUOROCARBON RUBBER
II. Quality/Inspection Requirements

A. ISO 9000 equivalent of MIL-1-45208 applies.

C. Production Lot Testing applies. CONTRACTORS FACILITY
D. Mandatory Inspection applies.
III. Supplemental Requirements
A. ISO 9000 vequivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking method
that is traceable to the contract, all manufacturing sources performing processes/operations both those
performed in-house and those outsourced and a tracking method that is traceable to the contract. These
sheets shall not be revised or altered after the successful completlon of First Article or Production Lot
Testing without approval from the ESA located at the NADEP via the PCO. Any proposed change may
require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced under the
contract shall have traceability to the raw material, casting, or forging. The tracking method used on the
IMS shall have traceability to the contract. In addition, the contractor is responsible for providing
completed IMS showing the actual dnnens:ons taken for all critical characteristics.
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i T , QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be IAW
drawing,

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as follows:

" A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.
2) Major and Minor Characteristics - LOI shall be /A/W sampling plan acceptable to the QAR.

: NONE

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable
drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject item(s) will not be provided by the Government and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or
the furnishing thereof that may be contained in any drawing or referenced specification.




‘FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (77445) 587506
NSN: 5330-00-833-2695
NOMEN: J-52 Plain Encased Seal
" CSI/April 2004
1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with drawing number: 587506 , and all details and specifications referenced therein.

B.Packaging and Preservation: Verification that the parts have been packaged and preserved per the
requirements of the contract.

C.Visual; Verification and certification of the overall workmanship of the First Article Sample(s).

D.Dimensional: Verification and certification of 100% dimensional check of the First article Sample.

E Fit/Form
F.Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those
tests that will demonstrate that the articles comply with contract requirements. The contractor shall be
responsible for providing necessary parts and repair of the First Article(s) during testing.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

II. Samples to be submitted for testing:

IM._Special Instructions:..___ . __ . : S—

A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval of
the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor provides a
test coupon that is of the same material and has undergone the same special processes as the First
Article test piece. Certification statements for material and processes will be provided with these
test coupons. If coupons are not available a complete set of Material receiving and inspection
reports are required.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light preservative on
both samples.

IV. Notification of Shipment of Material for Government Testing

A Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s) by the
ACO/QAR. The First Article Sample(s) shall be forwarded to the following First Article point of contact at
the designated test facility:

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and Receiving Report
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the PCO/ACO at the appropriate DLA Activity, and the designated test facility. In addition, the
contractor must supply all detailed process/operation sheets, Inspection Method Sheets, First Article Test
Report (signed by the QAR), and all Certificates of Comphance for material (including chemical analysis),
Magnetic Particle Inspection and any out-sourced process conducted on the First Article Sample(s). These
forms and documentation may either be placed in the shlppmg container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM." THESE
DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE INSPECTION SAMPLE AND SENT
TO:

NADEP JACKSONVILLE

NAVALAIR DEPOT

FAT TEST OFFICE

DOOR 16
NAS JACKSONVILLE, F1..32212-0016

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and submit a
copy of their test report with conclusions and recommendations to: DSCP CONTRACTING OFFICER /

NAVICP CODE 0733.3



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 2  unit(s) of lot/item within 200 calendar days from the date of

this contract to:
NADEP JACKSONVILLE
NAVALAIR DEPOT

FAT TEST OFFICE
DOOR 16
NAS JACKSONVILLE, FL.32212-0016

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE TESTING.
NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article
Test, the shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified elsewhere in
this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article Sample(s), the
QAR's signed Material Inspection and Receiving Report, DD Form 250 and all detailed Process/Operation
Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced
process conducted on the First Article Sample(s) and all technical data used to manufacture the First Article
Sample(s), the contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or approval shall not
relieve the contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval. :

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional
First Article for testing. After each request, the contractor shall make any necessary changes, modification,
or repairs to the First Article or select another First Article for testing. All costs related to these tests are to
be borne by the contractor, including any and all costs for additional tests following disapproval. The
contractor shall furnish any additional First Article to the Government under the terms and conditions and
within the time specified by the Government. The Government shall act on this First Article within the
time limit specified in paragraph C above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

D. If the contractor fails to deliver any First Article on time, Qr the contracting officer disapproves any
First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract. '

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets all
contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

F..If the Government does not act within the time specified in paragraph C above, the contracting officer
shall, upon timely written request from the contractor, equitably adjust under the changes clause of this
contract the delivery or performance dates and/or the contract price, and any other contractual term affected

by the delay.



weomeee—____2) termination settlements if the contract is terminated for the convenience of the Gavernment.

G. The contractor is responsible for providing operating and maintenance instructions, spare parts support,

and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement of
production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article
approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

1. The contractor shail pro‘duce both the First Article and the production quantity at the same facility and
shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procurmg contractmg officer informing

him of the shipment of any article(s) furnished in accordance with this clause. Such notification must be
addressed to the attention of the ACO » ¢s {0 the DLA Contracting Officer and to the testing
activity. Failure to provide such notification shall excuse the Government from any delay in performing
First Article Testing and informing the contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime Contractor.
An offeror requesting waiver of First Article Approval Requlrements shall submit evidence with its offer
establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of

solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous preduction run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the ofﬁcer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker subject to
prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cauntioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a_waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is
based on waiver of the First Article Approval Requirements, it will be deemed to be based on

compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery schedule
for the production items shall be reduced by the number of days designated for delivery of First Article
Test unit plus the number of calendar days indicated for the government notification of conditional
approval or approval. These requirements are specified in the quality assurance section of this solicitation.
If the offeror is unable to meet the desired schedule, he shall insert below the alternate delivery schedule he
offers to the government. ~

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity - | Days After Contract Award



PRODUCTION LOT TESTING REQUIREMENTS {CON

P/N: (77445) 587506

NSN: 5330-00-833-2695
NOMEN: J-52 Plain Encased Seal
CSI / April 2004

The Production Lot Test shall be performed at the contractor’s facility and be witnessed and
accepted by the DCMA QAR. A written test report shall be forwarded to the PCO IAW DD1423

requirements. It may be determined that a team from NAVICP and the NADEP will witness the

* Production Lot Inspection. This decision will me made based on previous results of a First Article

inspection or if the First Article was waived and there were issues with subject part number.

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon the
successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the

“production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes. In

addition the QAR shall select the applicable number of items at random from each successive lot or portion
thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.
II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
A. Compliance with all drawings and speciﬁcations referenced therein.
B. Dimensional Check
C. Review of documentation as provided under CDRL (DD1423) requireinents.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and submit two ‘

copies of their test report with conclusions and recommendations to the DLA Contractmg Office and
NAVICP code 0733.3 , and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so that the
Government may witness such testing.

V. Inspection of Samples
PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)



-A.Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and Recelvmg

(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the DLA Contracting Officer, NAVICP Philadelphia code

B. Sample(s) may be considered as production items under the contract provided the sample(s) can be
refurbished to Ready for Issue condition and provided the sample(s) have inspection approval of the
cognizant CAO/QAR. Sample(s) may be shipped as production items only after all other units required
under the contract have been produced and are ready for shipment.

C. The Production Lot Samples shall be selected at random by the cognizant government inspector. The

samples shall be identified by contract number, lot number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

D.Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the DLA
contracting officer, of the results of the testing, together with a recommendation for approval or
disapproval.

E. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

F.. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default. :

G. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In.
such event, the government may, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework

of the rejected Production Lot if the means and procedures proposed by the contractor for rework are

acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked production lots in the same way as they did to the original
Production Lot.

H. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such

costs.

I. Nothing contained in the foregoing provisions of thls clause, and no action of the Government in
accordance herewith, shall in any way prejudice the nght of the Government under the clause of this
contract entitled Default. !



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
‘me for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

| \leting and reviewing the collection of information. Send comments regarding this burden estimate or any other

“ ct of this collection of information, including suggestions for reducing this burden, to Department of Defense,
whington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

uite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

0188}, Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM  00-833-2695 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS T
: 6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER D TOTAL
DI-MISC-80678/T3 PHILADELPHIA PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
LT REQUIRED AS SEE BLOCK 16*
REQ b. COPIES
8. ADP CODE 11. AS OF DATE J13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16%* a.ADDRESSEE Draft |Rreq [Repro

16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

. **BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
“~sting (PLT) or contract completion if testing is waived.

ﬁ ‘iT IFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

HCIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

|PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO . i/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:587586 PCO 1/0

CERTIFICATION OF MATERIAL AS INDICATED:

CUP ASSY: AISI 304 SST
SEAL RING: GRAPHITIC CARBON
BACK-UP-RING: AISI 303 SST

«0” RING: AMS-7278 FLUOROCARBON RUBBER : NADEP 170
G. PREPARED BY H. DATE I. APPROVED BY‘ J. DATE
1 |5 June 2004
NAVICP-P / HUGHES 5 June 2004 NAVICP-P / HUGHES '
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED 1012




CONTRACT DATA REQUIREMENTS LIST Form Approved
’ (2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
~luding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
1 ‘ed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
i‘ ’other aspect of this collection of information, including suggestions for reducing this burden, to Department of
ense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NQT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
' TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
00-833-2695 )
1.DATA ITEM NOV.Y 2.TITLE QOF DATA ITEM 3.SUBTITLE 17 PRICE-GROUP
3 REQUEST FOR DEVIATION ‘
4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-CMAN-80640C DEFENSE SUPPLY CENTER
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION .a. ADDRESSEE | , ¢ Final
AS REQ. Reg Repr
[o]
16.REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE | DCMC/QAR 1/0
CONTRACT ) i
PCO 1/0
15.TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17.PRICE GROUP

| JERT HUGHES _
Form 1423-2, AUG 96 Page |} V¢ Pages

PREVIOUS EDITION MAY BE USED

S SR T

4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
’ REQUIRIED 14 DISTRIBUTION
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. iCOPIES
SUBMISSION i a.ADDRESSEE j 'Final
Draft ‘Reg ‘Repro
16 .REMARKS A
ONLY ONE DID APPLICABRLE ' |
|
i
15.TOTAL
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
5 June 2004 ROBERT HUGHES 5 June 2004




Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions,'searching existing data sources, gathering and maintaining the data

i led, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
L | Lother aspect of this collection of information, including suggestions for reducing this burden, to Department of

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

| nse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
efferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

‘ p:‘orm 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED

e L e i e L e e L

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
‘ ‘ TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
00~833-2695
1.DATA ITEM NO. [ 2.TITLE OF DATA ITEM ] 3.SUBTITLE - _ | 17.PRICE GROUP _
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
v SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 , DEFENSE SUPPLY CENTER
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION 3. ADDRESSEE | ) ft Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR ©1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (8)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP 1/0
%ly 15, TOTAL 470
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE ) 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ. Pt
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUEN? : b. COPIES
SUBMISSION : a.ADDRESSEE Final
A AS REQ . SEE BLOCK #16 i Draft’ Reg Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (8S)
** AT TIME OF .CONTRACT COMPLETION
) NADEP 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
ICP-P / HUGHES 5 June 2004 NAVICP-P / HUGHES 5 June 2004
Page 3. 19 Pages




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

' > GOVERNM FOR THE CONTRACTOR
i ﬁ FOR GOVERNMENT PERSONNEL
%”' Item 17.  Specify appropriate price group from one of the foflowing groups of effort in
Item A. Self-explanatory developing estimated prices for each data item listed on the DD Form 1423
Item B. Self-explanatory ‘ a. Group I. Definition - Data which is not otherwise essential to the contractore
.| performance of the primary contracted effort (production development, testing, and
Mem C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical administration) but which is required by DD Form 1423 )

Manual Other - other category of data, such as AProvisioning,= AConfiguration

Management= etc, Estimated Price - Costs to be included under Group I are those applicable to preparing and

assembling the data item in conformance with Government requirements, and the administration

Item D. Enter name of systemvitem being acquired that data will support, and other expenses related to reproducing and delivering such data items to the Government,

: e, b._Group II. Definition - Data which is e ential to.the performance.of the rimary-contracted—|
———ltem-E:-Self-explanatory-(to-be filled-in-afier contract- award) s b 2 10 primary-¢
P — effort both the contractor is required to perform additional work to conform to Government

requirements with regard to depth of content, format, frequency of submittal, preparation,

2 - to be filled in aft tract d| h ©
Item F. Self-explanatory (to be filled in after contract awar ) control, or quality of the data itom.

. Si f CDRL . . . . '
tem G. Signature of preparer of C Estimated Price - Costs to be included under Group I are those incurred over and above the

cost of the essential data itemn without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authority

¢.. Group HI. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Item J. Date CDRL was approved
Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering,

It . Enter title as it appears on data acquisition document cited in Item 4. . . R .
em 2. Enter title as it appears o 4 Estimated Price - Costs to be included under Group III are the administrative and other

Item 3. Enter subtitle of data item for further definition of data item (optional entry) expenses related to reproducing and delivering such data item to the Government.

Item 4. Enter Data Item Description (DID) number, military specification number, o military d. Group IV Definition - Data which is developed by the contractor as part ©of his normal
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data | OPerating procedures and his effort in supplying these data to the Government is minimal

content and format requirements Estimated Price - Group 1V items should normally be shown on the DD Form 1423 atno

Item 5. Enter reference to tasking in contract that generates requirement for the data jtem (e.g, | cost

t Work h ,
Statement of Work paragrap number) Item 18. For each data item, enter an amount cqual to that portion of the total price whichis

estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required,

Item 8. Speci uirement for approval of a draft before preparation of the final data item The estimated data prices shall not include any amount for tights in data. The Government s
em pecify requiremen PP prep right to use the data shall be governed by the pettinent provisions of the contract

T4~m 6. Enter technical office responsible for ensuring adequacy of the data item

ﬁ k. Specify requirement for inspection/acceptance of the data item by the Government

Ttem 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be deli\"ered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify whén first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14, Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16 ] 1

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are: P j

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in ltem 14; Desired medium for delivery of the data item.
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